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MANDATORY QUALITY ASSURANCE PROVISIONS

P/N: (99207) 37B202183P101

NSN: 5315-00-918-0165

NOMEN: T64, PIN, STRAIGHT, HEADED
CRITICALITY: CRITICAL SAFETY ITEM

DATE OF DETERMINATION: 29 FEBRUARY 2008

APPLICABLE CLAUSES:

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number, (99207) 37B202183 revision "E" or latest revision and all details and
specificatiions referenced therein.

1. Parts list sheets Revision "E" or latest revision date shall be utilized in manufacture of the
articles to be furnished hereunder.

I1. Quality/Inspection Requirements
A. MEL-1-45208 applies or ISO 9000 equivalent.
B. First Article testing applies. (Government Testing)
C. Preduction Lot Testing applies. (Government Testing)
D. Mlmndatory Inspection Required.
III. Supplemental Requirements

A. Additionally, paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2 of MIL-Q-9858 apply or ISO 9000
equivalent applies.

B. The contractor shall identify on the process/operation sheets, a tracking method that is
traceable to the contract, all manufacturing sources performing processes/operations outside of
their facilities. These sheets shall not be revised or altered after the successful completion of
First Article or Production Lot Testing without approval from the ESA located at the HS3ISST.6
Engineering, In-Service Support Center, Cherry Point, NC, via the PCO. Depending upon the
proposed change, a new First Article Inspection may be required.

C. The Inspection Method Sheets, which list the characteristics of each item produced under
the contract shall have serial number traceability to the raw material, casting, or forging. The
tracking method used on the inspection/method sheets shall be traceable to the contract. In
addition, ¢he contractor is responsible for providing completed inspection method sheets showing
the actual dimensions taken of all critical characteristics.
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MANDATORY QUALITY ASSURANCE PROVISIONS continued
2. The contractor shall provide all certificates of compliance for any material purchased or
any processes performed by a sub-vendor, i.e. heat treat, NDI, plating, painting, etc. All material
and/er process sub-vendors shall be OEM approved sources.

E. Markings should be I/A/W MIL-STD-130L or latest revision. Method and location shall
be VA/W drawing.

IV. Mlandatory Inspection Requirements

Durimg production, mandatory inspection is required to be accomplished by the contractor as
followws:

As. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR

B. Critical Characteristics General Electric Company Drawing (99207) 37B202183:
1) Electroless Nickel Plate per AMS 2404; Drawing note: 5
2) Diameter .0929/.0924
3) Material 4140 Steel per AMS 6382
4) Hardness to be Rockwell C32-36; Drawing Note: 3
5) Heat Treat per Drawing Note: 3

6) Fluorescent Penetrant Inspection per P3TE2 per Drawing Note: 4




FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: (99207) 37B202183P101

NSN: 5315-00-918-0165

NOMEN: Té64, PIN, STRAIGHT, HEADED
CRITICALITY: CRITICAL SAFETY ITEM

DATE OF DETERMINATION: 29 FEBRUARY 2008

1. First Article Inspection/Test Criteria:

The tests to be performed under the First Article apgproval clause of the contract are:

A

e

L Q

[l

Compliance with drawing number (99207) ¥7B202183, revision “E” or latest revision
level, and parts list revision and all details amd specifications referenced therein.

Identification: Verification and certification #that the parts are identified per the
requirements of drawing number (99207) 371B202183, revision “E” or latest revision
level and all specifications referenced thereim.

Packaging and Preservation: Verification that the parts have been packaged and
preserved per the requirements of the contraet.

Verification and certification of the overall workmanship of the First Article Sample(s).
Visual: Workmanship
Dimensional: 100% dimensional.
Non-Destructive Inspection: Fluorescent Pensetrant Inspection per P3TE2
Fit/Form/Function: T64 ENGINE
Material Analysis of the First Article Samplex(s):
a. Verification and certification to 4140: Steel per AMS 6382
Heat Treat Hardness to be Rockwell C32-36
Electroless Nickel Plate per AMS 2404

Review of documentation as provided under DD 1423 requirements. -




FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providiing necessary parts and repair of the First Article(s)
during testing.

[1. Samples to be submitted for testing:
A. Quantity two (2) each.

B. Estimated Cost: POC for estimates at NADEP CP is Mr. Harold Hardison, Code
6.1.1.1, (252) 464-7228 or harold hardison@mavy. mil

III. Special Instructions:
A. Upon successful first article inspection all processes are to be frozen.

B. One sample(s) will be destroyed during testing and will not be returned to the
contractor. One sample(s) may be considered as production items under the contract provided
the sample could be refurbished to ready for issue (RFI) condition and provided the sample has
inspection approval of the cognizant QAR. Samnple(s) may be shipped as production items only
after all other units required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the
contractor provides a certified test coupon that is of the same material and has undergone the
same special processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.

Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor
shall notify the designated test facility, in writing of the anticipated shipping date,
with an information copy to the PCO, ACO, and QAR. The contractor shall also
arrange for preliminary inspection of test sample(s) by the CAO/QAR. The First
Article Sample(s) shall be forwarded to the following First Article point of contact at
the designated test facility:




FIRST ARTICLE TESTS REQUEREMENTS (GOVERNMENT TESTING) continued

Commanding Officer

In-Service Support Center

First Article Test — Sta. 31B

Attn: AIR-4.1.9 (252) 464-7748 (Steve Lundberg)
Bldg. 154B Cleveland Drive

MCAS Cherry Point, NC 28533

B. Upon shipment of First Artiicle Sample(s), two (2) copies of the Material Inspection
and Receiving Report (DD Form 250),, bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO Code DSCP, and the designated test
facility. In addition, the contractor must supply all detailed process/operation sheets, Inspection
Method Sheets, First Article Test Repert (Signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis), Fluorescent Penetrant Inspection and any
out-sourced process conducted on the First Article Sample(s). All technical data used to
manufacture the First Article (s) shall bbe sent to the testing facility. These forms and
documentation may either be placed im the shipping container with the sample(s) or sent
separately however the envelopes shalll be clearly marked, "DO NOT OPEN IN MAILROOM."
These forms and documentation shall be sent to the following point of contact:

Commanding Officer

In-Service Support Center

First Article Test — Sta. 31B

Attn: AIR-4.1.9 (252) 464-7748 (Steve Lundberg)
Bldg. 154B Cleveland Drive

MCAS Cherry Point, NC 28533

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to DSCP.




FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

P/N: (99207) 37B202183P101

NSN: 5315-00-918-0165

NOMEN: T64, PIN, STRAIGHT, HEADED
CRITICALITY: CRITICAL SAFETY ITEM

DATE OF DETERMINATION: 29 FEBRUARY 2008

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s)
with report to the Government desigmated test facility listed below:

Commanding Officer

In-Service Support Center

First Article Test - Sta. 31B

Attn: AIR-4.1.9 (252) 464-77748 (Steve Lundberg)
Bldg. 154B Cleveland Drive

MCAS Cherry Point, NC 28533

B. The contractor shall deliver 2 unit{s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container: "FOR FIRST
ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT
NUMBER: For First Article Test, the shipping documentation shall contain this contract number
and the lot/item identification. The characteristics that the First Article must meet the testing
requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Materiall Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Fluorescent Penetrant Inspection, any out-sourced process conducted on the First Article
Sample(s) and all technical data used to manufacture the First Article Sample(s), the contracting
officer shall notify the contractor, in writing, of the conditional approval, approval or disapproval
of the First Article. The notice of conditional approval or approval shall not relieve the
contractor from complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any further action
required of the contractor. A notice off disapproval shall cite reasons for the disapproval.

D. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. Affter each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.
All costs related to these tests are to be borne by the contractor, including any and all costs for




FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) continued

additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the
Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in testing

and,

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

G. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the First Article during any First Article Test.

1. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

J. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article and production lot.

K. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any; article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to DSCP and to the
testing activity. Failure to provide such notification shall excuse the Government from any delay
in performing First Article Testing and informing the contractor of the results thereof.




PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

P/N: (99207) 37B202183P101

NSN: 5315-00-918-0165

NOMEN: Té64, PIN, STRAIGHT, HEADED
CRITICALITY: CRITICAL SAFETY ITEM

DATE OF DETERMINATION: 29 FEBRUARY 2008

The material produced wnder contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

L. Production Lot Test Requirements

A. The cognizant CAQ/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each
successive lot or portiom thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for
Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article Approval.

C. Sample(s) submitted shall be in Ready-for-Issue Condition. Corrosive areas of sample(s)
submitted to be coated with a light preservative.

D. If sample(s) are not destroyed during testing and are in RFI condition, they will be put into
Defense Logistic Agency stock. All other samples will be returned to the contractor.

IL. The tests to be perfermed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with {(99207) 37B202183, revision “E” or latest revision and all details and
specifications referenced therein.

B. Identification: Verification and certification that the parts are identified per the
requirements of (99207) 37B202183, revision “E” or latest revision and all details and
specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the Production Lot
Sample(s).




PRODUCTIOIN LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

E. Dimensional: Verification and certification of 100% dimension check of finished
Production Lot Samaple(s).

F. Fit/Form/Function: T64 ENGINE
G. Material Anabysis of the Production Lot Sample(s):

a  Verification and certification of 4140 Steel per AMS 6382
H. Hardness to e Rockwell C32-36
I Flourescent Penetrant Inspection per P3TE2

J. Electroless Nickel Plate per AMS 2404
K. Review of diocumentation as provided under DD 1423 requirements.

In addition to the albove tests, the Product Lot Sample(s) to be delivered hereunder shall also be
subjected to those ttests, which will demonstrate that the sample(s) comply with contract

requirements.

I11. Testing Location

A. The contractor is to ship sample(s) and all required documentation and technical data to:

Commanding Officer

In-Service Support Center

First Article Test — Sta. 31B

Attn: AIR-4.1.9 (252) 464-7748 (Steve Lundberg)
Bldg. 154B Cleveland Drive

MCAS Cherry Point, NC 28533

B. The shipping container marking; "FOR PRODUCTION LOT TESTING. NON RF1
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER

{0




PRODWCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare
and submit ttwo (2) copies of their test report with conclusions and recommendations to the
Contracting Officer.

Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample(s) the contractor shall
notify the diesignated test facility, in writing of the anticipated shipping date, with an information
copy to the PCO, ACO and the QAR. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

B. Upon: shipment of the Production Lot Sample(s), two (2) copies of the Material Inspection
and Receiviing Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO (Code DSCP), and the testing
facility. In:addition, the contractor shall provide all detailed Process/Operation Sheets,
Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis), Fluorescent Penetrant Inspection, any
out-sourced process conducted on the Production Lot Sample(s) and all technical data used to
manufacture the Production Lot Sample(s) to the testing facility. The envelopes shall be clearly
marked, "DO NOT OPEN IN MAILROOM™.

C. Production Lot Sample(s) may be considered as production items under the contract
provided thie sample(s) can be refurbished to Ready for Issue (RFI) condition and provided
sample(s) have inspection approval from the cognizant DCMAO and the ESA, H53ISST.6
Engineerimg, In Service Support Center, Cherry Point, NC. Sample(s) may be shipped as
production items ONLY after all other units required under contract have been produced and are
ready for shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material
disposition instructions to:

Commanding Officer

In-Service Support Center

First Article Test — Sta. 31B

Attn: AIR-4.1.9 (252) 464-7748 (Steve Lundberg)
Bidg. 154B Cleveland Drive

MCAS Cherry Point, NC 28533

E. The designated test facility and the contracting officer shall be notified as to all shipping
data applicable to the sample(s), such as bill of lading number, method of shipment, etc. within
fourteen (14) days prior to shipping.

il




PRODUCTION LOT TESTING APPROVAL (GOVERNMENT TESTING)

P/N: (99207) 37B202183P101

NSN: 5315-00-918-0165

NOMEN: Té64, PIN, STRAIGHT, HEADED
CRITICALITY: CRITICAL SAFETY ITEM

DATE OF DETERMINATION: 29 FEBRUARY 2008

A. The Production Lot Samples shall be:

1. Selected at random by the cognizant government QAR. Such samples shall be submitted
via the cognizant government inspector, and all transportation charges prepaid by the contractor
to:

Commanding Officer

In-Service Support Center

First Article Test — Sta. 31B

Attn: AIR-4.1.9 (252) 464-7748 (Steve Lundberg)
Bldg. 154B Cleveland Drive

MCAS Cherry Point, NC 28533

2. The samples shipping container and samples shall be identified by contract number, lot
number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NON-RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery
date of the production articles to allow a 90 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 120 days of the receipt
of the samples, the testing facility shall notify the contracting officer, PCO/ACO of the results of
the testing, together with the recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular lot within 120 days from their submission for such testing, the
contract delivery schedule shall be equitably adjusted as mecessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will




PRODUCTION LOT TESTING APPROVAL (GOVERNMENT TESTING) continued

e rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminated all or any portion of this contract for default, (I1) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (III) require the
submission of additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform
to the requirements of the specification, the contractor shall pay to the government the costs of
reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable
for the amount of such costs.

G. The contractor must provide material disposition instructions to the First Article Coordinator
at the POC and address below for the return of the production lot samples.

Commanding Officer

In-Service Support Center

First Article Test — Sta. 31B )
Attn: AIR-4.1.9 (252) 464-7748 (Steve Lundberg)
Bldg. 154B Cleveland Drive

MCAS Cherry Point, NC 28533

H. Nothing contained in the foregoing provisions of this clause, and not action of the government

im accordance herewith, shall in any way prejudice the right of the government under this clause
of this contract entitled default.

13
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2. PROCESS CERTIFICATIONS FOR: P/N: (99207) 378202183P101
a. Heat Treat per Drawing Note: 3
b. Rockwell Hardness C32-36 per Drawing Note: 3
c. Electroless Nickel Plate per AMS 2404; Drawing Note: 5
3. INSPECTION CERTIFICATIONS FOR: P/N: (99207) 373202183P101
a. Fluorescent Penetrant Inspection per P3TE2 per Drawing Note: 4
BLOCK 12:
* UPON SUBMITTAL OF FIRST ARTICLE TESTING SAMPLE(S)
CONTRACTOR SITE: FOR REVIEW .
GOVERNMENT SITE: AS DELIVERABLE
BLOCK 13:
**UPON SUBMITTAL OF PRODUCTION LOT INSPECTION SAMPLE)
CONTRACTOR SITE: FOR REVIEW
GOVERNMENT SITE: AS DELIVERABLE

. 15, TOTAL 0 3 0
G. PREPARED BY . H. DATE 1. APPROVED BY 1. DATE
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